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Standard Construction CCDC 14 (2013) 
 

Design-Build Stipulated Price Contract 
 

Project..................................................................................................................... 
 

SUPPLEMENTARY GENERAL CONDITIONS 
For use only in the Province of Alberta 

 
The Owner and the Design-Builder agree that in this agreement, Article A-5 - 
PAYMENT is amended as follows: 
 
Delete paragraphs 5.1.2 and 5.1.3 and substitute:  
 

.2 upon Substantial Performance of the Work, pay to the Design-Builder the major lien 
fund together with such Value Added Taxes as may be applicable to such payment, as 
set out in GC 5.5 - PAYMENT OF HOLDBACK UPON SUBSTANTIAL 
PERFORMANCE OF THE WORK of these Supplementary General Conditions, and 

.3 upon the issuance of the final certificate for payment, pay to the Design-Builder the 
unpaid balance of the Contract Price and the minor lien fund when due, together 
with such Value Added Taxes as may be applicable to such payment, as set out in 
paragraph 5.7.4 of these Supplementary General Conditions.  

 
The Owner and the Design-Builder agree that in this agreement, the General Conditions 
are amended as follows: 

 
Delete GC 5.4 in its entirety and substitute: 
 
GC 5.4  SUBSTANTIAL PERFORMANCE OF THE WORK 
 

5.4.1 When the Design-Builder is of the opinion that the Work is substantially performed, the 
Design-Builder shall prepare and submit to the Owner, with a copy to the Payment 
Certifier: 

.1 a comprehensive list of items to be completed or corrected -- failure to include an 
item on the list does not alter the responsibility of the Design-Builder to complete the 
Contract -- and 

.2 a certificate of Substantial Performance of the Work for verification by the Payment 
Certifier. 
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5.4.2 The Payment Certifier will review the Work to verify the validity of the certificate of 
Substantial Performance of the Work and shall promptly, and in any event, no later than 
15 calendar days after receipt of the Design-Builder’s list and certificate of Substantial 
Performance of the Work:  

.1 advise the Design-Builder in writing, with a copy to the Owner, that the Work is not 
substantially performed and give reasons why, or 

.2 verify in writing the certificate of Substantial Performance of the Work, with a copy 
to the Owner and the Design-Builder. 

5.4.3 Within 3 calendar days after the date of issue of the certificate, as verified by the 
Payment Certifier, the Design-Builder shall post the certificate in a conspicuous place at 
the Place of the Work to which the certificate relates.  

5.4.4 Immediately following the issuance of the certificate of Substantial Performance of the 
Work, the Design-Builder, in consultation with the Owner will establish a reasonable date 
for completing the Work.  

 

Delete GC 5.5 in its entirety and substitute: 
 
GC 5.5 PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF THE 
 WORK 
 
5.5.1 After the Payment Certifier verifies the certificate of Substantial Performance of the 

Work, the Design-Builder shall: 

.1 submit an application for payment of the major lien fund, 

.2 submit CCDC 9A ‘Statutory Declaration’ to state that all accounts for labour, 
subcontracts, Products, Construction Equipment, and other indebtedness which may 
have been incurred by the Design-Builder in the Substantial Performance of the 
Work and for which the Owner might in any way be held responsible have been paid 
in full, except for amounts properly retained as a holdback or as an identified amount 
in dispute.  

5.5.2 After the receipt of an application for payment from the Design-Builder and the statement 
as provided in paragraph 5.5.1, the Payment Certifier will issue a certificate for payment 
of the major lien fund. 

5.5.3 The Owner shall, within 10 calendar days after the date of the certificate for payment of 
the major lien fund, place the major lien fund in a bank account in the joint names of the 
Owner and the Design-Builder. 

5.5.4 When 45 calendar days have expired from the date of issue of the certificate of 
Substantial Performance of the Work, as verified by the Payment Certifier, and if no 
builders’ liens have been registered for the Work, the Owner shall promptly release the 
major lien fund to the Design-Builder. 
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5.5.5 If a builders’ lien has been registered for the Work, the Owner will not make any further 
payments to the Design-Builder until that builders’ lien has been discharged.  

 
Delete GC 5.6 in its entirety and substitute: 
 
GC 5.6 PROGRESSIVE RELEASE OF HOLDBACK 
 
5.6.1 When the Design-Builder or a Subcontractor is of the opinion that the work of that 

Subcontractor is substantially performed, the Design-Builder or that Subcontractor shall 
prepare and submit to the Owner, with a copy to the Payment Certifier: 

.1 a comprehensive list of the items to be completed or corrected -- failure to include an 
item on the list does not alter the responsibility of the Design-Builder and that 
Subcontractor to complete the work of that subcontract -- and 

.2 a certificate of substantial performance in respect of that Subcontractor’s 
subcontract, for verification by the Payment Certifier. 

5.6.2 The Payment Certifier will review the Subcontractor’s work to verify the validity of the 
certificate of substantial performance in respect of that Subcontractor’s subcontract and 
shall promptly, and in any event, no later than 15 calendar days after receipt of the 
Subcontractor’s list and certificate:  

.1 advise the Design-Builder and Subcontractor in writing, with a copy to the Owner, 
that the Subcontractor’s work is not substantially performed and give reasons why, 
or 

.2 verify in writing the certificate of substantial performance in respect of that 
Subcontractor’s subcontract, with a copy to the Owner, the Design-Builder and 
Subcontractor. 

 Within 3 calendar days after the date of issue of the certificate, as verified by the 
Payment Certifier, the person issuing the certificate shall post the certificate in a 
conspicuous place at the Place of the Work to which the certificate relates. 

5.6.3 After the Payment Certifier verifies the certificate of substantial performance in respect 
of a Subcontractor’s subcontract, the Subcontractor shall submit CCDC 9B ‘Statutory 
Declaration’ to state that all accounts for labour, subcontracts, Products, Construction 
Equipment, and other indebtedness which may have been incurred by the Subcontractor 
in the performance of that Subcontractor’s work and for which the Owner or the Design-
Builder might in any way be held responsible have been paid in full, except for amounts 
properly retained as a holdback or as an identified amount in dispute. 

5.6.4 After the receipt of an application for payment from the Design-Builder and the 
Subcontractor’s statement as provided in paragraph 5.6.3, the Payment Certifier will 
issue a certificate for payment of that Subcontractor’s portion of the major lien fund and 
provide a copy of such certificate to the Owner, the Design-Builder, and the 
Subcontractor. 
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5.6.5 When 45 days have expired from the date of issue of the certificate of substantial 
performance in respect of that Subcontractor’s subcontract, as verified by the Payment 
Certifier, and no builders’ liens have been registered for the Work, the Owner shall 
promptly release that Subcontractor’s portion of the major lien fund to the Design-
Builder. If no builders’ liens have been registered for the Work, the Design-Builder shall 
promptly release that portion of the major lien fund to that Subcontractor.  

5.6.6 Notwithstanding the provisions of the preceding paragraphs, and notwithstanding the 
wording of such certificates, the Design-Builder and that Subcontractor shall ensure that 
such subcontract work or Products are protected pending the issuance of a final 
certificate for payment and be responsible for the correction of defects or work not 
performed regardless of whether or not such was apparent when such certificates were 
issued.  

 
Delete GC 5.7.4 and substitute: 
 
5.7.4 Subject to the provision of paragraph 10.4.1 of G.C. 10.4 - WORKERS’ 

COMPENSATION, and subject to no builders’ liens being registered for the Work, the 
Owner shall at the expiration of 45 calendar days from total completion of the Work 
referred to in the Builders’ Lien Act of Alberta, pay the Design-Builder as provided for in 
Article A-5 of the Agreement - PAYMENT.  

 
Revise GC 12.2.1.2 to delete the words “issued pursuant to paragraph 5.4.3 of GC 5.4 – 
SUBSTANTIAL PERFORMANCE OF THE WORK” and substitute:  
 
 … “issued pursuant to GC 5.4 – SUBSTANTIAL PERFORMANCE OF THE WORK of 

these Supplementary General Conditions” … 

 
Add new GC 12.4.11: 
 

12.4.11 All provisions of GC 12.4 – WAIVER OF CLAIMS, are subject to the provisions of the 
Limitations Act of Alberta and amendments thereto.  

 
Delete GC 12.5.1 and substitute: 

 
12.5.1 Except for extended warranties as described in paragraph 12.5.6, the warranty period 

under the Contract is one year from the date of Substantial Performance of the Work, as 
verified by the Payment Certifier.  

 


